NASA Ames Research Center July 22, 2013
NNA12450885R-PFM

Acquisition Update #9
Ames Multiple Award Construction Contract (MACC) lI

The purpose of this update is to inform the Offeror’s of the revised Planned Schedule
that was presented at the site visit on March 14, 2013. The Planned Schedule is
revised as follows:

From:

Selection: June 2013

Date of Award: July 2013

To:

Selection: August 2013
Date of Award: September 2013

You can find the postings at this website:

(http://prod.nais.nasa.qgov/cqgi-bin/eps/bizops.cqi?qr=D&pin=21).

Please address any comments or questions to:

Patricia Finnell-Mendoza
NASA Ames Research Center
Code JAC, M/S 213-13
Moffett Field, CA 94305-1000

Email; patricia.f. mendoza@nasa.gov
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